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Abstract of Bids Bidder: Bidder:
Project No: F-R499_(83) Engineer's Estimate BROWN BROTHERS FREHNER CONSTRUCTION CO.,
Project Name: Goblin Valley (TEMPLE MOUNTAIN ROAD), PHASE 2 CONSTRUCTION CO. INC.
Desc of Construction: RECONSTRUCT ROADWAY 90 N 200 E 1454 N. HILLFIELD ROAD, STE 3A
Estimate Completion date on or before PO BOX 249 LAYTON,UT 84041
County: EMERY (15) Loa,UT 84747
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 94,000.00 94,000.00 235,000.00 235,000.00 165,256.00 165,256.00
2 013150010 Public Information Services 1 Lump 5,662.00 5,662.00 2,000.00 2,000.00 10,000.00 10,000.00
3 015540005 Traffic Control 1 Lump 25,000.00 25,000.00 45,000.00 45,000.00 148,972.62 148,972.62
4 01571002P Check Dam (12 Inch Fiber Roll) 2255 ft 7.00 15,785.00 3.00 6,765.00 3.20 7,216.00
5 015720020 Dust Control and Watering 2400 1000 gal 25.00 60,000.00 22.00 52,800.00 24.38 58,512.00
6 017210010 Survey 1 Lump 50,000.00 50,000.00 26,500.00 26,500.00 32,032.00 32,032.00
7 020560015 Granular Borrow (Plan Quantity) 24889 cu yd 11.00 273,779.00 8.00 199,112.00 10.98 273,281.22
8 022210095 Remove Pipe Culvert 103 ft 20.94 2,156.82 5.00 515.00 18.61 1,916.83
9 023160020 Roadway Excavation (Plan Quantity) 31720 cuyd 7.00 222,040.00 3.00 95,160.00 4.88 154,793.60
10 026101188 24 Inch Culvert, Metal Pipe, Class C, 707 ft 63.00 44,541.00 36.50 25,805.50 40.05 28,315.35
Corrugated
11 026130040 Culvert End Section 24 inch 16 Each 600.00 9,600.00 300.00 4,800.00 205.50 3,288.00
12 027210020 Untreated Base Course (Plan Quantity) 1036 cuyd 20.00 20,720.00 14.00 14,504.00 18.75 19,425.00
13 02722002* Enzyme Treated Base Course (Plan Quantity) 9907 cuyd 23.00 227,861.00 15.50 153,558.50 19.80 196,158.60
14 027410060 HMA - 3/4 inch 9553 Ton 85.00 812,005.00 65.80 628,587.40 55.00 525,415.00
15 027650050 Pavement Marking Paint 194 gal 65.00 12,610.00 35.00 6,790.00 30.04 5,827.76
16 028420010 Delineator Type | 73 Each 45.00 3,285.00 36.00 2,628.00 48.17 3,5616.41
17 028420030 Delineator - Culvert Marker 16 Each 50.00 800.00 40.00 640.00 51.40 822.40
18 028420040 Delineator - Maintenance Marker 4 Each 50.00 200.00 40.00 160.00 50.45 201.80
Subtotal 1,880,044.82 1,500,325.40 1,634,950.59
30 - LANDSCAPING
19 029110010 Wood Fiber Mulch 11 Acre 1,200.00 13,200.00 1,000.00 11,000.00 1,033.50 11,368.50
20 029220010 Drill Seed 11 Acre 800.00 8,800.00 1,000.00 11,000.00 722.25 7,944.75
Subtotal 22,000.00 22,000.00 19,313.25
40 - SIGNING
21 028910105 Sign Type A-2, 24 inch X 30 inch 6 Each 400.00 2,400.00 250.00 1,500.00 272.88 1,637.28
22 028910115 Sign Type A-2, 30inch X 30 inch 3 Each 500.00 1,500.00 275.00 825.00 282.75 848.25
23 028910120 Sign Type A-2, 36 inch X 36 inch 3 Each 700.00 2,100.00 400.00 1,200.00 391.82 1,175.46
24 028910270 Remove Sign Less Than 20 Square Feet 5 Each 250.00 1,250.00 200.00 1,000.00 152.49 762.45
Subtotal 7,250.00 4,525.00 4,423.44
Total: 1,909,294.82 1,526,850.40 1,658,687.28
Percent of Engineer's Estimate: 79.97 % 86.87 %
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2333 NORTH BULLDOG ROAD

Desc of Construction: RECONSTRUCT ROADWAY 825 NORTH LOOP ROAD CEDAR CITY,UT 84720
Estimate Completion date on or before HUNTINGTON,UT 84528
County: EMERY (15)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 94,000.00 94,000.00 70,000.00 70,000.00 112,000.00 112,000.00
2 013150010 Public Information Services 1 Lump 5,662.00 5,662.00 1,200.00 1,200.00 2,000.00 2,000.00
3 015540005 Traffic Control 1 Lump 25,000.00 25,000.00 35,000.00 35,000.00 72,000.00 72,000.00
4 01571002P Check Dam (12 Inch Fiber Roll) 2255 ft 7.00 15,785.00 3.00 6,765.00 3.00 6,765.00
5 015720020 Dust Control and Watering 2400 1000 gal 25.00 60,000.00 25.00 60,000.00 30.00 72,000.00
6 017210010 Survey 1 Lump 50,000.00 50,000.00 33,000.00 33,000.00 31,000.00 31,000.00
7 020560015 Granular Borrow (Plan Quantity) 24889 cu yd 11.00 273,779.00 15.00 373,335.00 12.60 313,601.40
8 022210095 Remove Pipe Culvert 103 ft 20.94 2,156.82 13.20 1,359.60 18.00 1,854.00
9 023160020 Roadway Excavation (Plan Quantity) 31720 cuyd 7.00 222,040.00 3.65 115,778.00 3.80 120,536.00
10 026101188 24 Inch Culvert, Metal Pipe, Class C, 707 ft 63.00 44,541.00 51.70 36,551.90 32.50 22,977.50
Corrugated
11 026130040 Culvert End Section 24 inch 16 Each 600.00 9,600.00 434.00 6,944.00 400.00 6,400.00
12 027210020 Untreated Base Course (Plan Quantity) 1036 cuyd 20.00 20,720.00 18.00 18,648.00 21.25 22,015.00
13 02722002* Enzyme Treated Base Course (Plan Quantity) 9907 cuyd 23.00 227,861.00 19.50 193,186.50 20.25 200,616.75
14 027410060 HMA - 3/4 inch 9553 Ton 85.00 812,005.00 77.00 735,581.00 89.00 850,217.00
15 027650050 Pavement Marking Paint 194 gal 65.00 12,610.00 35.00 6,790.00 21.00 4,074.00
16 028420010 Delineator Type | 73 Each 45.00 3,285.00 38.50 2,810.50 38.00 2,774.00
17 028420030 Delineator - Culvert Marker 16 Each 50.00 800.00 43.00 688.00 42.00 672.00
18 028420040 Delineator - Maintenance Marker 4 Each 50.00 200.00 43.00 172.00 42.00 168.00
Subtotal 1,880,044.82 1,697,809.50 1,841,670.65
30 - LANDSCAPING
19 029110010 Wood Fiber Mulch 11 Acre 1,200.00 13,200.00 1,000.00 11,000.00 1,000.00 11,000.00
20 029220010 Drill Seed 11 Acre 800.00 8,800.00 700.00 7,700.00 700.00 7,700.00
Subtotal 22,000.00 18,700.00 18,700.00
40 - SIGNING
21 028910105 Sign Type A-2, 24 inch X 30 inch 6 Each 400.00 2,400.00 225.00 1,350.00 225.00 1,350.00
22 028910115 Sign Type A-2, 30inch X 30 inch 3 Each 500.00 1,500.00 244.00 732.00 240.00 720.00
23 028910120 Sign Type A-2, 36 inch X 36 inch 3 Each 700.00 2,100.00 338.00 1,014.00 335.00 1,005.00
24 028910270 Remove Sign Less Than 20 Square Feet 5 Each 250.00 1,250.00 93.00 465.00 95.00 475.00
Subtotal 7,250.00 3,561.00 3,550.00
Total: 1,909,294.82 1,720,070.50 1,863,920.65
Percent of Engineer's Estimate: 90.09 % 97.62 %
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Abstract of Bids Bidder: Bidder:
Project No: F-R499_(83) Engineer's Estimate PNK CONSTRUCTORS LLC SKYVIEW EXCAVATION AND
Project Name: Goblin Valley (TEMPLE MOUNTAIN ROAD), PHASE 2 29 West 200 North GRADING, INC.
Desc of Construction: RECONSTRUCT ROADWAY COALVILLE,UT 84017 P.O. BOX 726
Estimate Completion date on or before 446 E YOUNG ST
County: EMERY (15) MORGAN,UT 84050
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 94,000.00 94,000.00 200,000.00 200,000.00 210,000.00 210,000.00
2 013150010 Public Information Services 1 Lump 5,662.00 5,662.00 30,000.00 30,000.00 1,500.00 1,500.00
3 015540005 Traffic Control 1 Lump 25,000.00 25,000.00 120,000.00 120,000.00 25,000.00 25,000.00
4 01571002P Check Dam (12 Inch Fiber Roll) 2255 ft 7.00 15,785.00 2.75 6,201.25 3.25 7,328.75
5 015720020 Dust Control and Watering 2400 1000 gal 25.00 60,000.00 52.00 124,800.00 30.00 72,000.00
6 017210010 Survey 1 Lump 50,000.00 50,000.00 60,000.00 60,000.00 32,000.00 32,000.00
7 020560015 Granular Borrow (Plan Quantity) 24889 cu yd 11.00 273,779.00 15.00 373,335.00 16.00 398,224.00
8 022210095 Remove Pipe Culvert 103 ft 20.94 2,156.82 8.00 824.00 30.00 3,090.00
9 023160020 Roadway Excavation (Plan Quantity) 31720 cuyd 7.00 222,040.00 7.50 237,900.00 10.00 317,200.00
10 026101188 24 Inch Culvert, Metal Pipe, Class C, 707 ft 63.00 44,541.00 35.00 24,745.00 46.00 32,522.00
Corrugated
11 026130040 Culvert End Section 24 inch 16 Each 600.00 9,600.00 400.00 6,400.00 450.00 7,200.00
12 027210020 Untreated Base Course (Plan Quantity) 1036 cuyd 20.00 20,720.00 35.00 36,260.00 25.00 25,900.00
13 02722002* Enzyme Treated Base Course (Plan Quantity) 9907 cuyd 23.00 227,861.00 24.00 237,768.00 35.00 346,745.00
14 027410060 HMA - 3/4 inch 9553 Ton 85.00 812,005.00 55.00 525,415.00 84.25 804,840.25
15 027650050 Pavement Marking Paint 194 gal 65.00 12,610.00 28.00 5,432.00 26.00 5,044.00
16 028420010 Delineator Type | 73 Each 45.00 3,285.00 49.00 3,577.00 47.00 3,431.00
17 028420030 Delineator - Culvert Marker 16 Each 50.00 800.00 52.00 832.00 49.00 784.00
18 028420040 Delineator - Maintenance Marker 4 Each 50.00 200.00 52.00 208.00 48.00 192.00
Subtotal 1,880,044.82 1,993,697.25 2,293,001.00
30 - LANDSCAPING
19 029110010 Wood Fiber Mulch 11 Acre 1,200.00 13,200.00 1,000.00 11,000.00 950.00 10,450.00
20 029220010 Drill Seed 11 Acre 800.00 8,800.00 700.00 7,700.00 650.00 7,150.00
Subtotal 22,000.00 18,700.00 17,600.00
40 - SIGNING
21 028910105 Sign Type A-2, 24 inch X 30 inch 6 Each 400.00 2,400.00 285.00 1,710.00 258.00 1,548.00
22 028910115 Sign Type A-2, 30inch X 30inch 3 Each 500.00 1,500.00 300.00 900.00 265.00 795.00
23 028910120 Sign Type A-2, 36inch X 36 inch 3 Each 700.00 2,100.00 420.00 1,260.00 380.00 1,140.00
24 028910270 Remove Sign Less Than 20 Square Feet 5 Each 250.00 1,250.00 165.00 825.00 150.00 750.00
Subtotal 7,250.00 4,695.00 4,233.00
Total: 1,909,294.82 2,017,092.25 2,314,834.00
Percent of Engineer's Estimate: 105.65 % 121.24 %




